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ADDENDUM #2 
 
 
Date:  23 September 2005 
 
To:   Contractors 
 
From:  Rick James, DFCM 
 

Reference:  Monument Valley Vendor Village 
   Utah Navajo Trust Fund  
   DFCM Project 03272300 

 
Subject:  Addendum No. 2 
 
Pages  Addendum           1 page 

 Participation Agreement (including Attachment “A”)            4 pages  
  A/E Addendum Attachment      7 pages 
  Addendum Drawings      14 pages 
  Total        26 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
1.1.1 All of the attached sheets are included in Addendum No. 2 
 
1.1.2 The attached document titled “Participation Agreement” and the exhibit “A” are included 

in Addendum No. 2. 
 
1.1.3 The Bid Opening time and Date has been changed to Wednesday, September 28, 2005 at 

3:30 PM.  
 
End of Addendum 



Monument Valley Vendor Village 
DFCM Project number: 03272300 
 
ADDENDUM NUMBER TWO
 
 
 
General Items: 
 

1. Because this project is taking place within the territorial limits of the Navajo 
Nation, contractors and subcontractors shall give employment preference to 
Native Americans living on or near the Navajo Nation in hiring employees to 
work on the project, provided such Native Americans are qualified for the 
specified work and have applied in a timely manner with the contractor or 
subcontractors.  

2. Contractor must comply with applicable provisions of the Participation 
Agreement attached hereto and by this reference incorporated herein. (see 
attachment) 

3. At the contractors option wood framing may be substituted for all light gauge 
metal framing for interior partitions.  Wood framing may be substituted using 
members of comparable size. 

 
 
Items Pertaining to Specifications: 
 

1. Provide Specification Section 08311 – “Overhead Coiling Doors” as attached 
within this addendum.  Refer to attached supplemental drawings for additional 
information. 

2. Regarding Additive Alternates – Cost for Building “D” shall be listed on bid 
return proposal as Additive Alternate No. 1.  Cost for Building “A” shall be listed 
on bid return proposal as Additive Alternate No. 2. 

3. Regarding Specification Section 01035 – Add the following at the beginning 
portion of this specification – “All requirements of the General Conditions apply 
to this specification.” 

4. Regarding Specification Section 03310 – All interior concrete floor slabs intended 
to be exposed as per Room Finish Schedule shall be integrally tinted in color to be 
approved by architect.  This color shall be in the red range to be selected from 
standard tint additive colors.  Finish shall be steel troweled and polished using a 
sealer and wax treatment.  Surface “shake” finishes are not approved for use. 

5. Regarding Specification Section 01631-2.  Omit the following text from this 
specification:   

a. “1. Extensive Revision to the Contract Documents are not required.” 
b. “ 2. Changes are in keeping with the intent of the Contract 

Documents.”  
c. “4. The request is related to an “or equal” clause.” 

 
 



Items pertaining to drawings: 
 

1. Regarding Sheet C101  
a. – Reference Note No. 1 – Delete reference to additive alternate for paving 

material.  Asphalt paving and ground preparation shall be provided as part 
of base bid cost. 

b.  – Reference Note No. 6 – Security camera equipment referenced in this 
note is not to be provided as part of this contract.  See Electrical Site plan 
for locations for junction boxes for Security equipment. 

c. Reference Note No. 16 – Change this note to read, “Provide (2) disabled 
access stalls including pavement marking and signage to meet all 
applicable ADA code requirements. 

d. – Reference Note No. 17 – Asphalt striping shall be provided as base bid 
cost.  Delete reference to providing an alternate cost. 

e. – Reference Note No. 19 – Concrete paving shall be provided as base bid 
cost.  Delete reference to providing an alternate cost. 

2. Regarding Sheet C102 
a. Regarding Reference Note No. 1 – “Site Masterplan” is included as part of 

this addendum (SD-3a & b).  Plan provided is to be used for general 
location of items not included as part of this contract and to provide 
specific direction on the location of Building “E” included as part of this 
base bid.  All final locations shall be verified with adjacent contractor as 
required. 

b. Regarding Reference Note No. 6 – delete this note. 
c. For determination of building placement of Building “E”, refer to 

Reference Note No. 1 - Note shown at lower-center of this sheet and 
information provided on Site Masterplan drawing indicating distance to 
south line of overall property.  Final position of building shall be verified 
with architect prior to initiating any work on this project. 

d. Reference Note No 2 – Leader line and arrow shall be redirected to 
concrete paving located above reference note and outside of project limit 
line. 

e. Delete Reference Note No. 8. 
3. Regarding Sheet No. CR-101 

a. Regarding Code Analysis chart for building “E”.  Change occupancy 
group from “M” occupancy to “A-2” occupancy.  Tabular area listing shall 
be changed from 9,000 SQ. FT. to 6,000 SQ. FT.  Area Modifications 
calculations for this building shall be changed from a total allowable area 
of 15,398 SF to 10,260 SF.  Total number of occupants shall be changed 
from (36) occupants to (72) occupants. 

b. Regarding Code Analysis chart for building “F”.  Change occupancy 
group from “M” occupancy to “B” occupancy.  Total number of occupants 
shall be changed from (36) occupants to (34) occupants. 

4. Regarding Sheet No. A-101 
a. Remove Reference Note No. 1 regarding pre-engineered building shell.  If 

the General Contractor elects to utilize a pre-engineered wood building it 



is required that all applicable codes be met including adherence to ICBO 
listings.  If this method is utilized shop drawings shall be provided for 
approval to architect prior to ordering pre-engineered wood building 
products. 

b. Regarding Reference Note No. 18 – Change detail reference listed from 
12-8501 to 12 on sheet A501. 

c. Regarding Reference Note No. 13 – Frost Proof Hose Bibbs shall be 
provided at east end of Buildings A, B, C, D and E.  These are not shown 
on plumbing drawings.  Locate frostproof hose bibb at center of wall to 
allow extension of fixture to be contained within wall cavity. 

d. Regarding Roof plan – HVAC units shown to occur on roof shall be 
positioned as wall mount on braced platform included as part of this 
addendum.   

 
5. Regarding Sheet No. A-102 

a. Clarification - Outside ¾” radius corners at CMU wall construction is 
intended to occur only at outdoor eating area wall construction.  This 
detail is not intended for other exposed building corners on project. 

b. Regarding Reference Note No. 9 – Delete reference to sink provided as 
counter mounted sink.  Provide a (3) compartment sink similar to Elkay – 
RNSF-8358 LR.  Provide a flush mounted - underfloor grease separator at 
each of the two sink locations for a total of (2) grease separators.  Provide 
faucet as previously specified.  Grease trap detail is provided in the 
addendum as SD-05.  (see attachment) 

c. Change Grid designations on this sheet to contain “E” instead of “B” 
designations as currently shown. 

d. Change designation of (4) coiling doors from Door – 2G to new door 2E.  
Refer to supplemental drawings provided within this addendum for added 
information – SD-02, sheets a, b & c.  See specification section 08331 
provided as part of this specification for three coiling doors. 

e. Regarding Reference Note No. 18 – Overhead coiling doors are indicated 
to be shown as dashed lines but are shown on this drawing sheet as solid 
lines. 

f. Delete all reference on this sheet to electrical outlets.  Electrical 
installation of power and lighting shall be performed in accordance with 
drawings listed as “E” prefix drawings only.  Delete Reference Notes on 
this page referring to electrical installation of outlets including Note No. 
19. 

g. Change swing of doors labeled 2D from each of four locations to out-
swinging doors.   

h. Regarding Roof plan – HVAC units shown to occur on roof shall be 
positioned as wall mount on braced platform included as part of this 
addendum.   

 
6. Regarding Sheet No. A-103 



a. Regarding dimension shown at Grid Line F-D and F-1 of a radius to the 
front of the facility of 785’-3” as referenced to the site plan.  This 
dimension is currently indicated on the site plan as 795’-3”.  The correct 
dimension shall be 785’-3”.   

b. Regarding Reference Note No. 25 – Delete requirement for telephone 
enclosure at this facility.   

c. Regarding Reference Note No. 26 – Attic access ladder shall be installed 
in Room F13.  Ladder shall be constructed using steel bar side rails and 
¾” steel rungs at 12” o.c. with a non-slip surface.  Provide ladder mounted 
to wall and floor. 

d. Reference Note No. 3 shall be changed from “Not Used” to “Wall 
construction shall include 3 5/8” light gauge framing (20 Gauge) at 16” 
o.c. with 5/8” gypsum board both sides extending to bottom of structure.  
Provide waterproof gypsum board in toilet room locations.  Finish as per 
finish schedule.  Provide sound insulation with stud cavity space at this 
wall. 

e. Reference Note No. 4 shall be changed from “Not Used” to “CMU wall 
construction.  Provide as per detail similar to 03/A-312.” 

f. All Reference Notes indicated with an “A” prefix shall be deleted. 
g. Door listed as 3H as shown at plumbing chase separating Men’s F09 and 

Women’s F10 shall be changed to 3G as shown on door schedule. 
h. Reference Note No. 22 shall be changed from “Not Used” to “Toilet 

Partition – See interior elevations.”  This shall apply to three partitions 
units in Men’s Toilet F09 and Women’s Room F10. 

i. The sales counter indicated in Room F01-Sales shall be N.I.C.   
j. Partition walls forming room enclosures for all rooms in this building, 

unless noted otherwise, shall include 3 5/8” Lt. Gauge framing (20 Gauge) 
with 5/8” gypsum board both sides.  Extend to bottom of trusses and finish 
as per finish schedule. 

k. Change to out-swinging doors in the following locations: 
i. Office F05 

ii. Mechanical F06 
iii. Storage F11 – (2 doors) 
iv. Driver’s Lounge F12 
v. Janitor F13 

vi. Police F16 
Door sizes, frame types and hardware shall be listed  

l. Regarding Roof plan – HVAC units shown to occur on roof shall be 
positioned as wall mount on braced platform included as part of this 
addendum.   

  
7. Regarding Sheet No. A-111 

a. Regarding Reference Note No. 3 – Painting at roof structure shall include 
all roof trusses, exposed ductwork, conduit, and all other items viewed 
from below including bottom of roof deck.  Do not paint items such as 



light fixtures and other low voltage items whose integrity may be 
compromised by painting. 

b. Regarding Reference Note No. 6 – Roof hatches shall be planned for (1) 
per building.  Final location to be determined by architect to occur 
between roof structure members. 

 
8. Regarding Sheet No. A-201 

a. Regarding reference No. 3 – Metal Panel Roof system shall not be 
provided by “Building Shell Manufacturer” but by General Contractor in 
accordance with Specification Section 07610.  Color shall be selected by 
architect from manufacturer’s standard color range.  A minimum of (8) 
colors shall be offered for selection as standard. 

b. Regarding Reference Note No. 12 – Sound equipment shall be provided as 
per Electrical drawings included with Contract Documents. 

9. Regarding Sheet No. A-202 
a. Delete all references on this sheet to pre-manufactured building.   

10. Regarding Room Finish Schedule Sheet A-401 – Owner shall be responsible to 
provide and install all areas reference to receive carpeting.  This shall be N.I.C. 

11. Regarding Sheet A402 
a. Delete details 01, 02, 03, 04, 05, 06 ,07 and replace using details SD-01a 

through SD-01g provided as part of this addendum.  These details provide 
a solid structural frame for the overhead rolling doors at each of the 
vendor positions and change the size of the adjacent hollow metal door 
frame for the entry doors. 

12. Structural Drawings 
a. All reference to “Clearly” or “Cleary” buildings is indicating previous 

strategy of completing building shell by pre-manufactured means.  It is 
now anticipated that the building shell shall be completed using 
conventional wood framing as indicated on drawings.  If the General 
Contractor elects to utilize a pre-engineered wood building it is required 
that all applicable codes be met including adherence to ICBO listings.  If 
this method is utilized shop drawings shall be provided for approval to 
architect prior to ordering pre-engineered wood building products. 

13. Mechanical Drawings 
a. Concrete pad mounted HVAC units FC-1 (3,5,7) and EC-10 shall be 

removed from ground mounted positions and mounted on elevated metal 
grating platforms on east side of each building structure (Buildings A, B, 
C, D and E).  Gratings shall be constructed using 4’ x 4’ platform sizes 
with 1 ½” welded metal angle at each perimeter and braced to wall below 
using two metal angles.  (Refer to attachment SD-04 for section detail at 
wall location for equipment support.)  This shall a total of (10) platforms.  
All platforms to be located on east side of building so as to be unexposed 
from parking lot areas. 

14. Electrical Drawings 
 
 



The following is a description of changes to the electrical construction 
documents for the Electrical Addendum, dated 20 September 2005 for the 
Monument Valley Vendor Village located in Monument Valley, Utah.  
Contractor shall include all addendum items on the red line drawings: 

 
 

Item E-1.1: Sheet E-000: Electrical Schedules: 
 
1. Refer to the following list for approved light fixtures. 
 

The following items, trade names, products, and manufactures are 
approved for bidding.   Approval does not relieve the bidder from 
satisfying the intent of the requirements of the drawings, specifications, 
and addenda in every respect.   Failure to conform to the design quality 
and standards specified, established, and required may result in later 
disapproval.   If equipment must be disapproved after bidding, supplier 
shall supply specified equipment at no extra cost to the owner. 

 
Items are listed generally and specific model number, etc. shall be as 
submitted.   Items submitted but not approved either did not satisfy the 
requirements, showed insufficient data, or arrived after the deadline 
established for submittals. 

 
TYPE   SPECIFIED APPROVED APPROVED  
A1 COLUMBIA LSI  DAYBRITE 
A2 COLUMBIA LSI  DAYBRITE 
A3 HUBBELL ARK  DAYBRITE 
A4 COLUMBIA LSI  DAYBRITE 
A5 COLUMBIA LSI  DAYBRITE 
A6 COLUMBIA LSI  DAYBRITE 
D1 PRESCOLITE LSI  FINELITE 
PF1 GUTH  LURALINE DAYBRITE 
PN1 HILITE LURALINE TMS 
A13 SPAULDING LSI  EMCO 
A23 SPAULDING LSI  EMCO 
S1P SPAULDING LSI  EMCO 
S2 SPAULDING LSI  EMCO 
T1 PRESCOLITE LSI  THOMAS 
W1 AAL  **  ** 
X1 PRESCOLITE EELP  THOMAS 
X2 PRESCOLITE EELP  THOMAS 
W1 **Contractor allowance: $429.00 each excluding lamp and freight. 
 

Item E-2.1: Sheet E-101: Site Electrical Plan: 
 

1. Electrical contractor shall provide a concrete pad for the utility padmount 



transformer.  Refer to the attached 8-1/2 x 11” sheet. 
2. The location of the transformer has changed.  Refer to the relocation 

information provided in the architectural section of this addendum.   
 
END OF ADDENDUM 



















COILING DOOR HEAD DETAIL
3" = 1'-0"



1/2"

TYP. COILING DOOR RAIL DETAIL
3" = 1'-0"
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PARTICIPATION AGREEMENT 
BETWEEN 

THE NAVAJO NATION DIVISION OF COMMUNITY DEVELOPMENT DIVISION 
CAPITAL IMPROVEMENT OFFICE (CIO) 

AND 
THE STATE OF UTAH - NAVAJO TRUST FUND (UNTF) 

 
 
1. The parties, along with other entities, have agreed to jointly fund the construction of the 
Monument Valley Vendors Village (the Project) described in Attachment A to this agreement. 
 
2.  UNTF is the fiscal agent for the Project and will coordinate payment of construction costs by 
the participating parties. 
 
3. The NN-CIO has approved two grants: $150,00.00 as part of the $1 million Capital Outlay 
Projects and $800,000 as approved by the NN-Council Transportation and Community 
Development Committee (TCDC) on June 21, 2005 for a total of $950,000.00 to be used for the 
construction costs on a cost reimbursement basis. 
 
4. UNTF will submit invoices for completed construction to NN-CIO for up to $950,000.00 of 
construction costs for the Project. 
 
5. NN-CIO shall remit payment for such invoices to UNTF within 30 days of receipt of the 
invoices. 
 
6. The State of Utah holds title to the land that the Project is being built on.  Construction of the 
Project is under the direction of the State of Utah, Division of Facilities Construction and 
Management (DFCM) and is governed by the procurement laws and procedures of the State of 
Utah as requested by the Navajo Nation and agreed upon in the Memorandum of Understanding 
dated April 09, 2001 (hereby attached as Exhibit “B”). 
 
7. DFCM agrees to abide by all applicable Federal and State laws, rules, regulations and 
executive orders of the Governor of the State of Utah pertaining to equal employment 
opportunity.  In accordance with these laws, regulations and executive orders issued pursuant 
thereto, the DFCM agrees, except as set forth below, that no person shall, on the ground of race, 
color, national origin, sex, age, sexual orientation or handicap, be excluded from participation in, 
be denied the benefits of, or be otherwise subjected to discrimination under any program or 
activity related to this contract.  However, because this project is taking place within the 
territorial limits of the Navajo Nation, contractors and subcontractors shall give employment 
preference to Native Americans living on or near the Navajo Nation in hiring employees to work 
on the project, as allowed by Title VII of the 1964 Civil Rights Act, 42 U.S.C 2000e-2(i) and 
U.C.A. 1953 § 34A-5-106(3)(b), provided such Native Americans are qualified for the specified 
work and have applied in a timely manner with the contractor or subcontractors.  DFCM will 
make this a requirement of the contract between DFCM and the general contractor.  If the 
contractor or said subcontractors are found to be not in compliance with these requirements 



during the life of this Agreement, DFCM agrees to take appropriate steps to correct these 
deficiencies. 
 
 
8. The parties agree that prior to resorting to legal remedies, the parties shall use their diligent 
good faith efforts to resolve the dispute, and each party shall continue to perform in accordance 
with the other provisions of this Agreement during the pendency of the dispute.  The parties shall 
attempt to negotiate a just and equitable settlement thereof.  Toward that end, each party will 
communicate and/or meet with the other in good faith and attempt to reach a solution satisfactory 
to both parties. 
 
 If the negotiation does not resolve the dispute, then the following shall apply:  Any action or 
proceeding brought by the UNTF against the Navajo Nation in connection with or arising out the 
terms and conditions of this Agreement shall be brought only in the Courts of the Navajo Nation 
and any action or proceeding brought by the Navajo Nation against the UNTF shall be brought 
only in the courts of the State of Utah. 
 
9. Nothing contained herein shall be interpreted as constituting a waiver, express or implied, of 
the sovereign immunity of the Navajo Nation or of the State of Utah.  
 
  
 
 
 
 IN WITNESS WHEREOF, 
 
  

 
FOR THE NAVAJO NATION 

 
   
 
_____________________________________  ______________________________________ 
Arbin Mitchell, Exec. Director   Date   Joe Shirley, Jr., President   Date 
Division of Community Development   President of the Navajo Nation 
 
 
 
 

FOR THE STATE OF UTAH 
 
 
 
__________________________________  ____________________________________ 
F. Keith Stepan, Director        Date   Tony Dayish, Administrator      Date 
Division of Facilities & Construction Mgmt  Utah Navajo Trust Fund 
 

 



EXHIBIT  A  - THE PROJECT 
 

DIVISION OF COMMUNITY DEVELOPMENT 
CAPITAL IMPROVEMENT OFFICE 

 
Oljato Chapter 

 
MONUMENT VALLEY VENDORS VILLAGE PROJECT 

 
SCOPE OF WORK Updated: August 18, 2005 

 
 
A. PROJECT DESCRIPTION 
 
 This project intends to construct six (6) buildings to serve as selling and vending spaces for Navajo 
artisans at the intersection of Utah State Highway 163 and Indian Route 42 in Monument Valley, Utah.  
Four buildings will have 10 spaces each for artisans, one building will contain four (4) food vendors with 
a central eating area (food court), and one support/utility control building.  The underground utilities and 
site work is also included in the work to be completed.   
 
 This project is separated in two projects even though both are on the same site.  The Public Project 
(welcome center) is being administered by the State of Utah – Department of Transportation (UDOT) in 
which they will be constructing parking areas, public restrooms (rest stop), amphitheater, 
interpretative/visitors center, and overall utilities and site work.    Matching fund partners are UDOT, the 
State of Arizona-Dept of Transportation, State of Utah-Navajo Revitalization Fund, the Navajo Nation – 
Tourism Department, San Juan County, and Utah Travel Council. 
 
 The Private Project (Vendors Village) is being administered by the State of Utah – Facilities & 
Construction Management (DFCM) taking the lead role as the construction management agency and the 
State of Utah – Navajo Trust Fund as the Fiscal Agent.  This project will build the six buildings to be 
used by Navajo artisans for individual (or private) sales of arts & crafts.  The match funding partners for 
the Private Project are the Navajo Nation Economic Development Division, Navajo Nation Abandoned 
Mine Lands/UMTRA/Reclamation, State of Utah-Navajo Trust Fund, State of Utah-Navajo 
Revitalization Fund, State of Utah-Dept of Transportation, San Juan County (Utah), and the USDA Rural 
Development through the Four Corners Economic Enterprise. 
 
B. PROJECT OBJECTIVES 
 
 The Architect for the Monument Valley Welcome Center Project is David Sloan & Associates from 
Albuquerque, NM and the Architect for the Vendors Village Project is EMA Architects from Salt Lake 
City, Utah. The bid for the Welcome Center Project was advertised in  March of 2004, all bids were over 
the engineers estimate substantially so all bids were refused and the RFP was re-bidded in November of 
2004.  The contract for this project was awarded to Calvin Wadsworth Construction company of Salt 
Lake City in February of 2005.  The construction started in mid-March.  Up to June 6, 2005, the 
underground utility work, site work, foundations, and block walls of the building have been completed.  
The roof trusses and roofing work will be next.  The RFP for the Vendors Village was advertised in 
December of 2004 but all bids were refused because the bids for this project came in over the engineer’s 
estimate as well.  This project is planned for re-bid in June of 2005.  The Welcome Center Project is 
planned to be totally completed by December of 2005. 



 
C. IMPLEMENTATION 
 
 The Architect (EMA Architects of Salt Lake City)  is selected and being paid from the Utah Navajo 
Trust Fund monies; all other funding sources including the CIO funds will pay for the construction costs 
of the project.  The contractor has not been selected at this time. But once the contractor is selected and 
starts on the project, monthly construction progress meetings will be held with the involved parties.  
During construction, a construction inspector will make periodic monitoring inspections and report to the 
Architect and the funding parties.  Any discrepancies with the plans and specs, errors, or quality of 
construction issues will be corrected by the contractor.  When the project is completed, the buildings will 
be transferred to the Navajo Nation and a one-year warranty will go into effect.  During the warranty 
period, any warranty items will be corrected by the contractor. 
 
D. TIME FRAME 
 
 The architectural work has been completed.  The plans and specifications have undergone code 
review and the re-bid  is planned to be advertised on August 29, 2005 for a 30-day period.  Once a 
contractor is selected and a contract is signed, the contractor will submit a construction schedule that will 
identify the exact dates of construction. The estimate at this time that the advertisement will be conducted 
during the month of August & September of 2005 and the construction period is projected to run from 
September 2005 to February 2006. 
 
E. BUDGET 
 

The budget for the overall project is $3.76 million and the budget for the Vendors Village project is 
$1.95 million, of which the CIO is contributing $950,000.  The following chart shows the amounts being 
contributed by each matching partner. 

 
Interpretative (Welcome) Center  Arts & Crafts Vendors Village 
 
AZ Dept of Transport $2,810,500 NN-CIO (June 21, 2005 - TCDC) 800,000 
UT Dept of Transport 500,000 NN-CIO (Aug. 23, 2003 - TCDC) 150,000 
NN-Tourism Dept 250,000 NN Economic Dev Division $47,000 
NN-Tourism Dept (powerline) 83,000 NN-Abandoned Mine Lands 300,000 
San Juan County 100,000 USDA-4CEC 157,300 
State of Utah-Travel Council 50,000 State of Utah-Navajo Revit Fund 100,000 
State of Utah-Navajo Revit Fund 50,000 State of Utah-UNTF 250,000 
  State of Utah-Oljato Chapt (UNTF) 150,000 
 -------------  ------------- 
 3,843,500  1,954,300 

 


